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- GENERAL NOTES
GENERAL NOTES 2 i
CONTRACT NO. 63547| ILLNoS. ‘ SUNSET AVENUE
ALL CONSTRUCTION SHALL BE DONE IN ACCORDANCE WITH THE STATE OF ILLINOIS “ STANDARD o DURING THE CONSTRUCTION OPERATION WHEN ANY LOOSE MATERIAL IS DEPOSITED IN THE
SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION” ADOPTED JANUARY 1, 2007, THE DETAILS W LINE OF DITCHES, GUTTERS OR DRAINAGE STRUCTURES SO THE NATUR oW OF
IN THESE PLANS AND THE SPECIAL PROVISIONS INCLUDED IN THE CONTRACT DOCUMENTS. WATER IS OBSTRUCTED, THE MATERIAL SHALL BE D AT THE CLOSE OF %ACH WORKING
DAY. AT THE CONCLUSION OF THE CONSTRUCTION OPERATIONS ALL DRAINAGE TRUCTURES
WHERE SECTION OR SUBSECTION MONUMENTS ARE ENCOUNTERED, THE ENGINEER SHALL BE NOTIFIED SHALL BE FREE FROM ALL DIRT AND DEBRIS. THIS WORK WILL NOT BE PAI
BEFORE THE MONUMENTS ARE REMOVED. THE CONTRACTOR SHALL CAREFULLY PRESERVE ALL PROPERTY SEPARATELY BUT SHALL BE CONSIDERED INCIDENTAL TO THE CONTRACT. £
MARKS AND MONUMENTS UNTIL THE OWNER, AUTHORIZED SURVEYOR OR AGENT HAS WITNESSED OR i
OTHERWISE REFERENCED THEIR LOCATION. D) FRAME ELEVATIONS GIVEN ON THE PLANS ARE ONLY TO ASSIST THE CONTRACTGR IN INDEX OF SCHEDULES
DETERMINING THE APPROXIMATE OVERALL HEIGHT OF THE RUCTURE. FRAMESSON ALL NEW
THE _CONTRACTOR WILL BE REQUIRED TO RELOCATE OR REMOVE AND REPLACE SIGNS WHICH CFRUCTURES WILL B ADIUSTED T0 THE FINAL ELEVATION. R RReA N WHICH THEY
INTERFERE WITH HIS CONSTRUCTION OPERATIONS, AND TO TEMPORARILY RESET ALL SUCH SIGNS ARE LOCATED AS PART OF THE STRUCTURE COST. .
DURING CONSTRUCTION OPERATIONS. THIS WORK WILL BE CONSIDERED AS INCIDENTAL TO THE
CONTRACT. ) UNLESS OTHERWISE NOTED, LOCATIONS SHOWN ON THE PLANS ARE TO THE EDGE?OF PAVEMENT NUMBER DESCRIPTION SHEET
‘ OR STRUCTURES IN THE CURB AND TO THE CENTER OF STRUCTURE FOR ALL GTHERS. FOR T <CUEDULE OF TREE RENGVAL v
ALL WORK INVOLVING SIGNS SHALL BE GOVERNED BY THE FOLLOWING REQUIREMENTS: S PRUCTURE S T THE CURB, THE TOP OF FRAME (T/F) ELEVATION IS 0.02" BELCAN THE EDGE OF
PAVEMENT ELEVATION (1/4” PER LC6004). FLAT TOPS AND AND CONES ARE Té BE TURNED SO 2 | SCHEDULE OF TREE TRUNK PROTECTION 2
A} SIGNS SHALL NOT BE MOVED UNTIL PROGRESS OF WORK NECESSITATES IT. THAT THE FRAME IS CLOSEST TO THE CENTER LINE OF THE ROAD, UNLESS OTH RWISE NOTED 3 T <CHEDULE OF TREE ROOT PRUNTG B
ON THE STRUCTURE IN THE PLANS. ALL FLAT TOPS AND CONES SHALL BE ECEENTRIC -
B)  EVERY SIGN REMOVED MUST BE RE-ERECTED AT A TEMPORARY LOCATION IN A WORKMANLIKE i 4 | SCHEDULE OF PERIMETER EROSION BARRIER 12
MANNER AND BE VISIBLE TO TRAFFIC FOR WHICH IT IS INTENDED. ALL SUCH SIGNS MUST F) BITUMINOUS OR CONCRETE PAVEMENT CROSSINGS SHALL NOT BE LEFT IN GRAVEL OVER 5 | SCHEDULE OF TREE PLACEMENT 2
BE MAINTAINED STRAIGHT AND CLEAN FOR THE DURATION OF THE TEMPORARY SETTING. NIGHT. THIS WILL INCLUDE THE MAIN ROAD, SIDE STREETS, PRIVATE
B SCHEDULE OF OVERHEAD SIGN PANEL REMOVAL i2
ENTRANCES, COMMERCIAL ENTRANCES AND PARKING AREAS. TEMPORARY BITUMIHOUS
C)  ALL SIGNS SHALL BE RE-ERECTED IN PERMANENT LOCATIONS AS THE ROADWAY IS PATCHING AT THE CONTRACTOR’S EXPENSE SHALL BE USED IN LIEU OF IMMEDISTE PAVEMENT I SCHEDULE OF INLET PROTECTION (SPECIAL) i2
COMPLETED, HORIZONTAL LOCATION FROM THE EDGE OF PAVEMENT SHALL BE AS REPLACEMENT., i 8 SCHEDULE OF TEMPORARY DITCH CHECKS (URETHANE FOAM GEOTEXTILE) 12
DESIGNATED BY THE ENGINEER. EDULE OF EARTHWORK QUANTITIES 13
G) AT LOCATIONS WHERE THE PROPOSED STORM SEWER CROSSES OVER UTILITIES 44" 9 . | SCHEDULE O
D) ALL UNUSED SIGNS WILL BE RETURNED TO THE COUNTY. STYROFOAM CUSHION SHALL BE PLACED UNDER THE STORM SEWER WHEN DIRECTED TO DO SO 10 | SCHEDULE OF POROUS GRANULAR EMBANKMENT, SPECIAL 13
E)  LONGER POSTS MAY BE REQUIRED AT SOME TEMPORARY OR PERMANENT SIGN LOCATIONS TO BY THE ENGINEER. THIS WORK SHALL BE CONSIDERED INCIDENTAL TO THE COQ%RACT' 1| SCHEDULE OF LANDSCAPE MATERIALS 14
MAINTAIN PROPER SIGN ELEVATIONS. DRIVEWAYS OR ENTRANCES ; 12| SCHEDULE OF PAVEMENT QUANTITIES 15
13~ | SCHEDULE OF SURFACE COURSE 15
PUBLIC AND PRIVATE UTILITIES: THE CONTRACTOR WILL BE REQUIRED TO ASCERTAIN THE EXACT A} EXISTING BITUMINOUS, CONCRETE, AND GRAVEL DRIVEWAYS AND ENTRANCES SHA:L BE 17T SCHEDULE OF FULL DEPTH BINGER COURSE 16
LOCATIONS OF UTILITIES AND EXERCISE CARE DURING HIS CONSTRUCTION OPERATIONS SO AS NOT SURFACED TO THE RIGHT-OF-WAY WITH BITUMINOUS CONCRETE SURFACE COURSE AS
TO DAMAGE THEM. SCHEDULED IN THE PLANS. } 15 | SCHEDULE OF VARIABLE DEPTH BINDER COURSE 16-17
: 16 | SCHEDULE OF AGGREGATE SUBGRADE AND GEOTECHNICAL FABRIC 18
EARTH EXCAVATION B) eagggégngz%iégwiﬁﬁggEs SHALL BE BUILT UP IN PLACE TO THE RIGHT-OF-WiY WITH T CIEULE OF DRIVERAY B AVENENT REWOVAL 5
A Egg é%iESEEEEBFAEXEiQ¥ﬁ £§525§¥?85 PAVEMENT AND AGGREGATE BASE COURSE SHALL [VATE DRIVE 18 | SCHEDULE OF CLASS D PATCHES 18
©)  THE CONTRACTOR SHALL CONSTRUCT ALL COMMERCIAL AND PRIVA WAYSTIN
CCORDANCE WETH THE PLANS NGO o DIRECTED BY THE ENGINEER. 19 | SCHEDULE OF TEMPORARY PAVEMENT 18
B) EXCAVATION REQUIRED TO CLEAN SIDEROAD DITCHES, CONSTRUCT DRIVEWAYS OR CONSTRUCT 20 | SCHEDULE OF HMA SURFACE REMOVAL 17/, i8
SIDEROAD APPROACHES SHALL BE CONSIDERED INCIDENTAL TO EARTH EXCAVATION. ALL ELEVATIONS SHOWN ON THESE PLANS ARE ON U.S.G.S. DATUM. 51 | SCHEDULE OF SAWING BITUMINOUS CONCRETE PAVEMENT i8
C) ALL EXCESS MATERIAL FROM SEWER TRENCHES, SIDEROADS, ENTRANCES OR OTHER ANY REFERENCE TO STANDARDS IN THE PLANS OR SPECIAL PROVISIONS SHALL BE IHTERPRETED 22 | SCHEDULE OF CURB AND GUTTER REMOVAL 19
NECESSARY EXCAVATIONS SHALL_BE TESTED AND ALL SDITABLE MATERIAL SHALL BE USED TO BE LATEST STANDARDS OF THE DEPARTMENT. 23 | SCHEDULE OF CURB AND GUTTER 19
IN THE CONSTRUCTION OF THE ADWAY. PLACEMENT AND COMPACTION O 24 SCHEDULE OF SIDEWALK 19
MATERIAL SHALL BE CONSIDERED NCIOTNTAL 10 EARTH EXCAVATION Anp Mo THE CONTRACTOR’S ATTENTION IS CALLED TO THE FACT THAT SOME QUANTITIES ARE GIVEN IN
ADDITIONAL COMPENSATION WILL BE ALLOWED. BOTH SUMMARY FORM AND ON THE PLAN SHEETS. CARE SHOULD BE TAKEN TO AVO#® DUPLICATION 25 SCHEDULE OF PROTECTIVE COAT 19
OF QUANTITIES. . 26 | SCHEDULE OF CORRUGATED MEDIAN 19
DRAINAGE 27 | SCHEDULE OF PROPOSED STORM SEWERS 20
nTHE cgosNTNE%FTI%%Nr;%%L%uScEDExg%%G SSEIV%%MT%E\J&?%IT& THE PROPOSED_ DRAINAGE SYSTEM . i 78 | SCHEDULE OF PROPOSED DRAINAGE STRUCTURES 2i-22
TRUCTURES SHALL BE CONSIDERED | 73 | SCHEDULE OF STORM SEWER REMOVAL 23
INCIDENTAL TO THE CONTRACT, HOWEVER, THE NECESSARY PIPE USED WILL BE PAID FOR 5
AT THE CONTRACT UNIT PRICE FOR "STORM SEWER” OF THE SIZE REQUIRED. 30 | SCHEDULE OF STORM SEWER TO BE FILLED 23
B) ALL EXISTING DRAINAGE FACILITIES HEADWALLS AND FENCES NO LONGER REQUIRED, IN S SHEDULE OF MARHOLES 12 BE SDJooisl -
THE_OPINION oF THE ENGINEER, SHALL BE E COST OF REMOVAL OF EXISTING 32 | SCHEDULE OF DRAINAGE STRUCTURE REMOVAL 23
PIPE CULVERTS, STORM SEWERS, DRAINAG TRUCTURES. CONCRETE HEADWALLS, FENCING 33 | SCHEDULE OF PIPE UNDERDRAINS (MODIFIED) 23
SRR R 31 TSI OF P HTORATS 10 o bOUD 2
INCIDENTAL TO THE CONTRAGT: 35 | SCHEDULE OF PAVEMENT MARKING REMOVAL 24
. 36 | SCHEDULE OF SHORT TERM PAVEMENT MARKINGS 24
ANY OF THESE MATERIALS CONSIDERED SUITABLE FOR SALVAGE BY THE ENGINEER SHALL
BE SLATED WITHIN THE RIGHT-OF-WAY FOR LATER REMOVAL BY THE LAKE COUNTY DIVISION 37| SCHEDULE OF TEMPORARY PAVEMENT MARKINGS 25
OF TRANS.. UNUSABLE MATERIALS SHALL BE DISPOSED OF OUTSIDE THE LIMITS OF THE 38 | SCHEDULE OF THERMOPLASTIC PAVEMENT MARKINGS 26
RIGHT-OF-WAY IN ACCORDANCE WITH SECTION 202.03 OF THE STANDARD SPECIFICATIONS 39 | SCHEDULE OF PAINT PAVEMENT MARKINGS 76
AND AS DIRECTED BY THE ENGINEER. 40 | SCHEDULE OF RAISED REFLECTIVE PAVEMENT MARKERS %6
THIS WORK WILL NOT BE PAID FOR SEPARATELY BUT SHALL BE CONSIDERED INCIDENTAL ; 4 SCHEDULE OF RAISED REFLECTIVE PAVEMENT MARKER REMOVAL 26
TO THE CONTRACT AND NO ADDITIONAL COMPENSATION WILL BE ALLOWED. TRENCH BACKFILL
AND/OR PAVEMENT REPLACEMENT AND/OR AGGREGATE BASE COURSE TYPE A WILL BE PAID
FOR WHEN THE WORK LIES UNDER EXISTING PAVEMENT AREAS.
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